

Ramsey + Piscataway Visibility-to-Inquiry Pilot Proposal

A 60–90 day pilot connecting GBP, website behavior, CallRail, HubSpot, reviews, and center-level outcomes.

Prepared by:

Alex Rodriguez | MFGSEO LLC dba alexseo.co

May 2026

Search is working. Attribution isn't.

The audit confirmed that search is Bierman's primary acquisition engine. The gap is not visibility — it is the ability to trace that visibility to center-level inquiries, booked consults, and active clients.

- GMB drove 221 of 513 all-time active clients (43%) — the highest of any channel.
- 6,419 CallRail calls have not been reconciled to HubSpot deals.
- Direction requests, GBP calls, and offline actions bypass GA4 entirely.
- Five locations have zero reviews despite high GBP interaction volume.
- No UTMs on GBP profiles means organic local actions are invisible in GA4.

The evidence is clear. The system needs governance, not repair.

The SEO Business Impact Audit and Attribution Context Addendum established that the infrastructure is largely in place. The work is connecting the layers.

- GTM: 62 tags, 38 triggers, 18 variables — active and robust.
- HubSpot/CallRail model is credible and directionally accurate.
- GBP profiles are active and generating demand but lack UTMs, reviews, and appointment URLs.
- First-touch attribution undercounts email (43×) and direct (3×) influence.
- State-level data exists (NJ: 65 active clients). Center-level data for Ramsey and Piscataway is not yet isolated.

Prove the full visibility-to-inquiry chain at two locations.

Run a controlled 60–90 day pilot at Ramsey and Piscataway to establish a repeatable playbook before scaling to the full network.

- Establish center-level attribution baselines for both locations.
- Optimize GBP profiles to capture and route intent properly.
- Reconcile CallRail and HubSpot data to close the attribution gap.
- Generate reviews and improve trust signals at both locations.
- Produce a rollout playbook applicable to all 20+ Bierman centers.

Pilot Workstreams

Four connected workstreams to prove the visibility-to-inquiry chain.

1. Measurement Governance

- CallRail + HubSpot QA
- Data-layer hidden fields
- Source-of-truth mapping

2. Local Conversion

- Location page CRO
- Trust signal integration
- Review generation playbook

3. GBP + Local Discovery

- GBP tracking & UTMs
- Non-branded discovery
- Profile optimization

4. Content + Rollout

- Content modules
- 30-day checkpoint
- Second-wave recommendation

Core Deliverables

12 specific assets delivered during the 90-day pilot window.

1. Pilot Source-of-Truth Map

2. Ramsey + Piscataway Baseline Scorecards

3. GBP Tracking + Optimization Plan

4. CallRail + HubSpot Attribution QA Log

5. Location Page CRO + Trust Signal Audit

6. Data-Layer + Hidden-Field Attribution Spec

7. Review Generation Playbook

8. Non-Branded Local Discovery Map

9. Content + Conversion Modules

10. 30-Day Pilot Checkpoint Report

11. Final 60/90-Day Pilot Outcome Report

12. Second-Wave Rollout Recommendation

Content and conversion assets are part of the pilot.

The pilot includes content and conversion modules that directly support inquiry generation and trust-building at both locations.

- **Location page content refresh** (Ramsey + Piscataway)
- **Non-branded FAQ content** (ABA therapy, autism evaluation, insurance, intake process)
- **GBP post cadence** (4 posts/month per location for 90 days)
- **Review response templates**
- **Intake process clarity copy** (website + GBP)
- **AEO/GEO entity optimization** (structured data, FAQ schema)

A structured 90-day operating window.

DAYS 1-14

Foundation

Access setup, baseline audit, GBP cleanup, CallRail/HubSpot reconciliation kickoff, data-layer spec delivery.

DAYS 15-30

Implementation

GBP UTMs live, review generation system active, location page content refresh, attribution definitions locked.

DAYS 31-60

Optimization

HubSpot deal association QA, non-branded content live, GBP posts running, 30-day checkpoint report.

DAYS 61-90

Measurement

60-day attribution report, outcome tracking, rollout playbook draft, final pilot report delivery.

Recommended Pilot Investment

Priced as a comprehensive attribution, conversion, and content pilot.

RECOMMENDED QUOTE

\$29,500

Includes all 12 deliverables, 4 workstreams, and content/conversion modules for the 60-90 day pilot.

INVESTMENT RANGE CONTEXT

Standard range is \$25,000–\$35,000 depending on access complexity, implementation support, internal team coordination, and content approval

Why This Quote:

- ✓ Includes attribution QA + data-layer specs
- ✓ Includes GBP optimization + review generation
- ✓ Includes HubSpot/CallRail reconciliation
- ✓ Includes location page CRO
- ✓ Includes content + conversion modules
- ✓ Includes second-wave rollout planning

Payment Options

Two structures for the pilot, plus ongoing rollout context.

Option A: Milestone

Total: \$29,500

50% Upfront

To commence work

\$14,750

25% at 30-Day Checkpoint

Upon delivery of interim report

\$7,375

25% Before Final Report

Upon 60/90-day completion

\$7,375

Option B: Monthly

Total: \$31,500

3 Monthly Payments

Billed at start of each 30-day period

\$10,500/mo

FUTURE CONTEXT

Optional Ongoing Rollout

Estimated **\$8,500–\$15,000/month** depending on number of locations, implementation support, content volume, and reporting cadence.

What Is Not Included Unless Scoped

Clear boundaries protect the pilot timeline and focus.

- × Full website rebuild
- × Full 33-location rollout
- × Paid media management
- × HubSpot rebuild
- × CallRail reconfiguration without Bierman/team approval
- × Live GTM publishing
- × Legal/compliance approval
- × All-location content creation beyond pilot scope
- × Ongoing review management beyond pilot window

Three decisions to move forward.

1

Approve the pilot scope

Confirm Ramsey and Piscataway as the pilot locations.

2

Select a payment option

Option A (milestone) or Option B (monthly).

3

Confirm access

GA4, GTM, GBP, CallRail, HubSpot read access for both locations.

TIMELINE TO START

5–7 business days after approval and access confirmation.

CONTACT

Alex Rodriguez

Alex@mfgseo.com

alexseo.co